
 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

Attachment 9 
Past Performance 



  Attachment 9: Past Performance 

 
9-1 Att9_LGA12_TVMWD_PERFORM  

The Three Valleys Municipal Water District (TVMWD) is a wholesale water supply agency 
that delivers high-quality drinking water to the Pomona Valley, Walnut Valley, and Eastern 
San Gabriel Valley of Southern California. The mission of the TVMWD is to supplement and 
enhance local water supplies, to meet customers’ need for high-quality water in a cost-effective 
and environmentally sound manner. The TVMWD owns, operates, and maintains treatment 
facilities and a large network of conveyance infrastructure to deliver imported water and 
groundwater to their customers. The TVMWD has extensive experience in managing and 
executing projects with defined work plans, budgets, and schedules in a professional and 
timely manner. The TVMWD is skilled at reporting, managing funds, directing sub-
consultants, and coordinating with project partners and stakeholders, all skills that will be key 
to successfully managing and implementing this proposal for the Development and Use of a 
Numerical Groundwater-Flow Model of the Six Basins. Provided below are two examples of 
successful projects with defined work plans, budgets, and schedules that the TVMWD has 
managed. 

 

Mitigation Alternatives to Rising Groundwater Study 

The TVMWD successfully implemented a grant agreement with the California Department of 
Water Resources (DWR). The TVMWD was awarded a Local Groundwater Assistance (LGA) 
grant as part of the fiscal 2003/04 LGA proposal solicitation. The DWR awarded the 
TVMWD $225,000 in grant funds to perform the Mitigation Alternatives to Rising Groundwater 
Study (Agreement No. 4600003665). As a part of this feasibility study, the TVMWD managed 
sub-consultants and worked with local stakeholders to develop background data, identify 
current and future potential water demands and pumping patterns, perform hydrogeologic 
analyses, evaluate impacts to groundwater, and assess the economic, institutional, 
environmental, and legal issues surrounding the issue of increased groundwater recharge and 
the potential for rising groundwater. Despite delays with data collection during project 
implementation, the TVMWD completed the study on-time and on-budget per the terms of 
the grant agreement.   

The DWR gave the TVMWD a very favorable review at the close of the grant project, 
indicating that the TVMWD was pleasurable to work with and specifically noting that the 
TVMWD submitted quarterly status reports in a timely manner, invoiced regularly, completed 
the scope of work as contained in the grant contract, and responded well to questions from 
the State. Included with this attachment is the grantee performance evaluation provided to the 
TVMWD by the DWR at the completion of the grant agreement.  

As a result of the Mitigation Alternatives to Rising Groundwater Study, the TVMWD was able to 
work with the Los Angeles County Flood Control District to obtain additional grant funding 
through the Integrated Regional Water Management program to begin constructing some of 
the facility improvements necessary to increase groundwater recharge in the Six Basins. 

 

Administrative and Technical Services for the Six Basins Watermaster 

For nearly 13 years, from January 1999 through June 2011, the TVMWD provided 
administrative and technical services to the Six Basins Watermaster (Watermaster). As 
Watermaster staff, the TVMWD was charged with executing the annual operating plan of the 
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Watermaster per a defined scope of work and annual operating and capital budget. The 
specific duties of the TVMWD included preparing for and conducting Board and Committee 
meetings, implementing data collection programs, maintaining Watermaster’s groundwater-
monitoring facilities, preparing an annual operating and capital budget to implement the Six 
Basins Operating Plan, overseeing the groundwater replenishment activities of the Pomona 
Valley Protective Association, assessing the threat of rising groundwater, preparing an annual 
reports, providing general accounting services, and overseeing any capital projects undertaken 
by the Watermaster.  

The annual operating and capital budgets managed by the TVMWD (as staff to Watermaster) 
ranged between $165,000 and $515,000. As evidenced in the letters of support included with 
Attachment 4 to this proposal, the parties to the Watermaster are confident in the TVMWD’s 
capabilities to manage the proposed grant project based on their experience. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



May 17, 2006 

Richard Hansen, General Manager 
Three Valleys Municipal Water District 
1021 Miramar Avenue 
Claremont, California 91711-1300 

Local Groundwater Management Assistance Act of 2000. Agreement No. 4600003665 

Dear Mr. Hansen: 

We have received and accepted your report entitled Mitigation Alternatives to Rising 
Groundwater Study This represents completion of your agency's obligations under 
Agreement No. 4600003665 with the California Department of Water Resources. 

Thank you for your interest in the Local Groundwater Assistance Grant Program and 
your efforts to better understand and manage groundwater in your area. The 
attachment, Grant Performance Evaluation, is for your records. If you have any 
questions, please contact Joe Yun at (916) 651-9222 or Harley Davis at 
(916) 651-9229. 

Sincerely, 

ne 
Tracie Billington, Chief 
Special Projects 

Attachment 

y 



STATE OF CALIFORNIA 
,GRANTEE PERFORMANCE EVALUATION 
DEPARMENT OF WATER RESOURCES 
CONJUNCTIVE WATER MANAGEMENT BRANCH 
Rev5/04 I AMENDMENT NUMBERS 

DEPARTMENT GRA TEES AME AND ADDRESS 

.,;,W.;.;;a;;.:;te;;:..:r-=R-=-e=s=-=o:....::.u:..:....rc=-=e:....:s ____________ ---l Richard Hansen, General Manager 
DVIS 

Planning and Local Assistance Three Valleys Municipal Water District 
R E 1 021 Miramar A venue 

Joe Yun Claremont, CA 91711-1300 

Perform a feasibility' study to evaluate mitigation of high groundwater areas in the basin under various water spreading 
scenarios including a baseline! no imported water scenario! and three imported water spreading scenarios using the San 
Antonio Spreading Grounds. 

3. WAS THE WORK PERFORMED? 

_ NO -If no, explain why X. YES - if yes, explain how the work met the specific problem, administrative requirement, or program need for the project. 

Tne feasibility study indicates that it is feasible to increase the ·amount of imported water recharge to the moderate or 
high level of recharge. Water level triggers can be used to guide the recharge regime and temporarily increase 
pumping in specific wells to mitigate high groundwater issues. Individual high groundwater events are virtually 
identical in all imported water scenarios (lowl medium! or high). Significance of this finding relates directly to potential 
increased recharge in the San Antonio Spreading Grounds. 

4. DID THE GRANTEE FULFILL ALL REQUIREMENTS OF THE AGREEMENT? 

_ NO -If no, explain why ..X. YES- if yes, explain how the work met the specific problem, administrative requirement, or program need for the project. 

Working with this grantee was a pleasure. Grantee submitted quarterly status reports in a timely fashion! invoiced 
regularly! and completed the scope of work contained contract. Grantee was easy to work with and responded well to 
questions from the State. Work was completed within the bounds of the original agreement with no time extensions 
necessary. Grantee executed the scope of work in a timely manner although at a slower pace than originally 
anticipated. 

5. EMPLOYEE TO BE CONTACTED REGARDING GRANTEE PERFORMANCE 

9. TITLE 


